

ADDENDUM No. 1
TO THE
CONTRACT DOCUMENTS FOR CONSTRUCTION OF
FIVE-YEAR WATER DISTRIBUTION MAIN
REPLACEMENT PROGRAM
RFQ No. WA-23-01

THIS ADDENDUM IS HEREBY MADE A PART OF THE CONTRACT DOCUMENTS DATED
OCTOBER 18, 2022, TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY
INCLUDED THEREIN.

ISSUED THIS 8th DAY OF NOVEMBER, 2022.

CITY OF ROSEBURG
PUBLIC WORKS DEPARTMENT
900 SE DOUGLAS AVENUE
ROSEBURG, OREGON 97470
(541) 492-6730

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated October 18, 2022 as noted below. Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

GENERAL REQUIREMENTS

1. Page 4, 8.1.6 – Scope of Work.

Remove the last paragraph that reads;

"d. Provide a statement describing the capability to complete all phases of the Project within the project schedule."

2. Page 4, 8.1.7 – Schedule and Availability

Remove and replace the section in its entirety with the following;

8.1.7 Schedule and Availability. Provide a general Project schedule that will be used to deliver designs in a timeframe to secure optimal bid pricing. Schedule should illustrate the consultants understanding of the time constraints for design, bidding and construction.

END OF ADDENDUM NO. 1



Ryan Herinckx

Project Manager

Issued November 8, 2022